





## RCC EXPANSION PROPOSED LAYOUT MAIN LEVEL PLAN

APRIL 19, 2019 | JLG 14043 | © 2019 JLG ARCHITECTS








## RCC EXPANSION PROPOSED LAYOUT CONCOURSE LEVEL PLAN


APRIL 19, 2019 | JLG 14043 | © 2019 JLG ARCHITECTS









CONSTRUCTION COSTS					
New Construction	Cost/SF Low	Cost/SF High	Area (SF)	Low	High
Main Rink/Zamboni Dump/Lobby	\$140	\$150	31,600	\$4,424,000	\$4,740,00
Ice Rink (Floor)	\$900,000	\$950,000	1	\$900,000	\$950,0
Locker Rooms/Toilet Rooms/Concessions	\$180	\$200	5,373	\$967,140	\$1,074,6
Offices/Circulation/Viewing	\$100	\$110	7,027	\$702,700	\$772,9
			SUBTOTAL	\$6,993,840	\$7,537,5
Site					
Site Work Allowance	\$600,000	\$650,000	1	\$600,000	\$650,0
	, ,	, ,	SUBTOTAL	\$600,015	\$650,0
Contingency	10%			\$699,385	\$753,7
Escalation Fall 2019 Start				\$0	ψ. 33j.
			SUBTOTAL	\$699,385	\$753,7
TOTAL CONSTRUCTION COSTS				\$8,293,240	\$8,941,3
OFT COSTS (OWNER)					
Professional Fees				\$0	
Reimbursable Expenses				\$0	
Owner Fees				\$0	
Furniture, fixtures and equipment (FFE)				\$0	
Technology Security and Equipment				\$0	
Site Survey				\$0	
Geotechnical Report				\$0	
Hazardous Material Abatement				\$0	
Temporary Heat				\$0	
Special Inspections and Testing				\$0	
Permits				\$0	
Tapping Fee				\$0 \$0	
Legal, Admin or Miscellaneous Cost				\$0 \$0	
Moving Cost  All softcosts are estimated at 15%				ŞU	
TOTAL SOFT COSTS				\$1,243,986	\$1,341,2
TOTAL SOLT COSTS				<del>+-</del> /- 10/000	<del></del>
OTAL PROJECT COST					
TOTAL PROJECT COST				\$9,537,226	\$10,282,5



## RCC EXPANSION PROPOSED LAYOUT PROPOSED EXPANSION CONTEXT PLAN





**DESIGN** FOR LIFE